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Consultancy for Developing Capacity of Justice Sector Institutions on Data Literacy 
and Data Analysis 

 

REQUEST FOR EXPRESSION OF INTEREST 

(Registration Extended) 

With reference to the Announcement No. (IUL)196-C/1/2022/21 (23 March 2021); Expression 
of Interest for the Consultancy of Justice Sector Institutions on Data Literacy and Data Analysis. 
We would like to extend bid registration and bid submission for the Consultancy for 
Developing Capacity of Justice Sector Institutions on Data Literacy and Data Analysis. 
 
The Prosecutor General’s Office (PGO) invites interested eligible parties to submit their 
proposal.  
 

Project Name 
Consultancy for Developing Capacity of Justice Sector Institutions on Data Literacy and 
Data Analysis 

 

Interested parties must provide information indicating that they are qualified to perform the 
services (Company profile, Organizational structure, brochures, description of similar 
assignments, experience in similar conditions etc). 
 
Firms have the option to submit expression of interest for any one or more packages.  
Terms of Reference (TOR) for the services are attached with this advertisement.  
 
Registration and Information: 
The Expression of Interest (EOI) registration and information session will be held at Prosecutor 
General’s Office, 1100 hours local time on 04th April 2022. Bidders who does not register for 
bidding (Expression of Interest) will not be able to submit bid. 
 
Proposal Validity and Opening: 
Bids shall be valid for a period of 120 days from the date of bid opening and shall be sealed 
and delivered to the Prosecutor General’s Office on 1100 hours local time on 14th April 2022, 
at which time they will be opened in the presence of the Bidders who wish to attend the bid 
opening. Late bids will be rejected. 
 

 
Velaana Building 12th Floor,  
Medhuziyaarai Magu, 
Malé. 
300-0655 
procurement@pgoffice.gov.mv 
 

29th March 2022 
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Terms of Reference for Developing Capacity of Justice Sector Institutions on Data 

Literacy and Data Analysis 

1. Background, justification and Purpose

The Criminal Justice Reform programme that began in 2004 has been at the heart of the present 

political transformation in the Maldives. The Criminal Justice Reform Programme was based 

on the “Report on Criminal Justice System of the Republic of Maldives: Proposals for 

Reform1” commissioned by the Attorney General and developed with support from the UN 

system and the action plan that followed2. The key conclusion of the report at the time was that 

“the Maldivian Criminal Justice System systematically fails to do justice and regularly does 

injustice that the reforms needed are wide-ranging, and that without dramatic changes the 

system and its public reputation are likely to deteriorate further”.  

Ratified in 2008, the new Constitution paved the way for a Judiciary that is independent of the 

Executive for the first time and created an independent Prosecutor General’s office. Overall, a 

number of reforms initiatives have been undertaken to establish a fair, effective and transparent 

justice system. However, it has been more 15 years since the initial assessment into the 

Criminal Justice System was completed, and reforms that followed. Public sentiment towards 

the criminal justice sector has not improved, while it remains marred by allegations of 

corruption and undue influence3. The justice sector has been at the centre of all major political 

turbulence that has taken place in the country and numerous assessments into the sector 

consistently identifies inefficiencies, unjustifiable delays, and major backlog of cases. Victims 

of major crimes, including murders, gender-based violence, and disappearances remain waiting 

years for justice. In addition, the lack of coordination and trust within the institutions that make 

1 https://www.mvlaw.gov.mv/pdf/publications/6.pdf 
2 http://www.shareefweb.com/documents/Maldives%20Reports/Justice%20system/Criminal_Justice_Action_Plan04‐08.pdf  
3 https://mpf.gov.mv/wp‐content/uploads/2019/06/Governance‐Justice_Policy‐Note‐16.pdf
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up this sector makes it challenging to bring a system wide change that can be sustained. A key 

issue remains the human factor, which will take a generation to effectively address through 

training, retirements, and reform. The current Government that took office in 2018, has 

committed to making reforms to the justice sector as its key priority.  

One key recommendation of the report on the Criminal Justice System, across all institutions 

that made up the sector was the need for “Better Record keeping, statistical summaries for 

Policy Makers”. The report identified that record keeping and data analysis for sound policy 

making was limited. The Action Plan to the Report on Criminal Justice System, proposed the 

setting up of a Data Analysis Centre. When at full capacity, the Centre will act as a Criminal 

Justice Bureau which will analyse data and contribute to the development of criminal justice 

policies and law. Over the years, the Criminal Justice Sector as a whole has made tremendous 

progress in its record keeping and now produces volumes of raw data. Much of the data 

collected and published though seems to contribute little to the effective, day-to-day 

management of the sector, nor is it being used for policy making. There is limited-to-no data 

analysis done, which if it existed, could be an effective tool to achieve a more efficient, 

impactful, and accountable system. Furthermore, the data systems across the institutions have 

developed independently, creating challenges for collaboration, while classifications used 

across the institution varies.  

As the backbone of any system, data management and data enhancement can be less politically 

sensitive and contentious and can be sustained beyond election cycles. Effective data 

collection, data management and data sharing can create a platform for institutions in the 

Criminal Justice Sector to collaborate on similar vision for the sector. Additionally, data can 

be utilized to understand where inefficiencies exist within the system, how to adjust priorities 

and resources, and make improvements. It can also identify trends that can act as evidence to 

bring systematic improvements without politicization. Properly managed data and data 
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visualization from the Criminal Justice Sector for public consumption, can help improve 

transparency and public trust in the system. 

The limited processing of serious crimes contribute to a serious trust deficit in the justice sector. 

Three examples include:  First, the need to enhance the effectiveness of the prosecution system 

to provide, and to be seen to be providing, justice to the victims of sexual and gender-based 

violence. COVID-19 exacerbated the visibility of sexual violence and abuse against women 

and children, with very few perpetrators being convicted for their crimes. A national campaign 

has been launched by President Ibrahim Mohamed Solih in July 2020 crafted specifically to 

help reduce instances of domestic abuse and violence. 

Second, the Government of Maldives has made a commitment to facilitate the return of the 

families of foreign fighters (women and children) from Syria and Afghanistan, and to prosecute 

acts of terrorism in the country. In order to effectively process these cases, the institutions 

responsible throughout the justice process need to have the data and evidence of where 

bottlenecks and weaknesses in the system exist.  

Finally, the sector has invested substantial resources in the investigation and prosecution of 

corruption cases. However, the numbers indicate that the resources invested, and the time it 

takes to conclude a case versus the amount of funds retrieved and returned is not feasible.  

The establishment and operationalization of the Data Analysis Centre will provide the 

necessary data and analysis needed to identify the weaknesses and bottlenecks in the system, 

and enable the Prosecutor General to provide objective and verifiable data to the Government 

and parliament for the endorsement of appropriate legislative and policy changes.  

To address the challenges faced in the management and maintenance of criminal justice system 

records and data, a project was formulated with the support from Australian Government and 

UNICEF Maldives. The project seeks to enhance data base management and decision making 
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in the criminal justice sector by building the sectors capacity in data literacy and data analysis 

for planning. Increasing access to data at regular intervals with a vision of creating real time 

tracking of status of cases can increase accountability in the system. The project will identify 

efficiency issues even before it becomes a problem and ensuring that policy makers will be 

able to attend to it in a timely manner. Furthermore the outputs of the project will support 

policymakers in identifying trends and addressing the issues before bottlenecks are created. 

The Project also seeks to create a platform for coordination between the institutions in the 

sector such as an annual conference that can identify annual Key Performance Indicators for 

the Criminal Justice Sector as a whole, creating an evidence based system to measure the 

progress in the sector. 

Project partners include the Prosecutor General, the Maldives Police Service, the Judiciary and 

Maldives Correction Services, the Anti-Corruption Commission, the Human Rights 

Commission, National Integrity Commission and the newly established Children 

Ombudsperson, National Bureau of Statistics (NBS) and Attorney General’s Office. NBS will 

be a key partner of the project with clear roles in supporting the statistical development of the 

criminal justice sector. The lead partner for this project from the Criminal Justice Sector will 

be the Prosecutor General’s Office, which has initiated some undertakings to use data for 

decision making. From the UN side, UNICEF will assume the role of the lead coordinating 

agency. 

To this end, PGO seeks to hire an international firm to develop a comprehensive training 

module/curriculum on data analysis and management (in English) for criminal justice sector 

institutions, based on an assessment of training needs. 

The primary objective is: 



 (IUL)196-C/1/2022/23

To conduct a needs assessment and, based on the results, develop, and implement a 

comprehensive training module on data literacy and data analysis. 

2. Methodology

Bidders are required to present their best ideas as part of the technical proposal. The quality of 

the methodology section will, together with the quality of the proposed team, determine 

whether a bidder is deemed technically qualified. Consequently, this Methodology section is 

intentionally under-detailed.  

Bidders should display the ability to identify, conceptualize, and manage a range of methods 

for the analysis and training module.  The following is intended to offer useful information on 

actual or potential resources and limits. 

1. There is an abundance of existing research/survey reports, documentation and data, and

information about Maldives. It can be assumed that all this information can be

examined and, if available, the underlying data at PG office can also be examined.

2. The methodology should be aware of and prepared to take advantage of the

accumulated and in-process evidence generated through other, research, studies, and

evaluations.

3. Although contract payment will be based on deliverables and not on days of effort

expended, it is still important that the anticipated level of effort be presented in the

technical bid, either in the methodology section or in the team composition section. All

named persons should show the expected level of effort—in person-days—to be

invested by project stage. Additional pools of effort by not-named persons [e.g.

document analysis; statistical analysis] should also be included. The level of effort

presentation in the technical proposal cannot contain any cost information like daily

rate.
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The project team will make use of multiple methods and techniques which will be outlined in 

the inception report.  

 Ethics: The study must be competed in-line with the international or UN Ethical Standards in 

Research, Evaluation, Data Collection and Analysis. The proposals should have an ethics 

section and explicitly outline: 1) the team member’s training in and familiarity with research 

ethics; 2) funding, sponsors and institutional affiliations; and 3) any actual or potential conflicts 

of interest. In addition to the above, the ethics section of the proposal, inception report and final 

report should include consideration of potential harms and if the benefits outweigh the risks; 

measures taken to ensure ‘do no harm’; methodology to minimize stress for participants; how 

informed consent will be/have been acquired; any compensation paid for participation; and 

measures to ensure privacy and confidentiality.  

Furthermore, the consultant team may not publish or disseminate reports, tools, collected data 

or any other documents produced from this consultancy without the prior permission and 

approval from PG office. 

3. Scope of work and expected outputs/ deliverables

The assignment should be completed over a period of four (4) months, and will be coordinated 

by PGO in close consultation and collaboration with UNICEF MCO and the relevant national 

stakeholders.  

The assignment will include the following areas: 

a. Develop and submit inception report highlighting the methodology (should include

tabulation plan, list of indicators and background variables), scope and limitations

and the outline the conduct literature review on similar capacity assessments in the

country and region
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b. Conduct a review of existing data across justice system, identify data gaps, and

address this in order to harmonise data across criminal system

c. Conduct desk research and analysis of all existing curriculums/training modules,

and materials to gain a thorough understanding of the current situation and collect

data from relevant institutions.

d. Conduct a "gap" analysis to identify capacity gaps in Criminal Justice Sector

institutions for data analysis and management. Consultations, meetings, and

interviews with relevant stakeholders should be conducted as part of this process.

e. Produce a well-written and comprehensive Training Needs Assessment Report

based on the above, including recommendations for:

 Selection of training sites/venues

 Schedule for training

 Identify key resource persons

 Participants

 Post-training evaluation and impact assessment.

f. Based on this assessment, develop a comprehensive 4-5-day training module/

curriculum including training materials (in English) for the partner agencies with a

special focus on strengthening the Criminal Justice Sector's capacity for effective

data analysis and evidence-based decision making.

g. Share the draft module with the partner agencies for their review, incorporate

comments, and finalise the training module including training materials.

h. Develop an e-learning module (4-6 hours, including notes, presentation, video and

exercises) using these materials for the sustainability of these trainings and for new

recruits to follow as a guide.
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i. Organise and conduct one 4-5 day Training of Trainers (TOT) workshop for

training resource persons on data literacy training using the developed

curriculum/module.

j. Propose data harmonised coding system for the criminal justice system of

Maldives.

4. Deliverables

As per the Government of Maldives policy, payment is made against approved deliverables. 

1. Inception Report (Two weeks upon signing the agreement)

2. One Training Needs Assessment report submitted, the report should include

desk review, situation report and gap analysis.

3. Comprehensive Training Module with a 4-5-day training curriculum for

criminal justice sector institutions plus an e-learning module.

4. One TOT workshop completed, and reports submitted, including post-training

evaluation and impact assessment.

5. Data harmonised national coding system for the criminal justice system for

Maldives.

5. Reporting requirements

The firm will report to the PG and work closely with the technical team of PG Office. The Firm 

shall report to the Prosecutor General's Office on two weeks basis, updating the Prosecutor 

General on the status of contract operations and certifying that all work, tasks, and assignments 

have been satisfactorily performed. 

The international firm will conduct consultations with all groups involved in the preparation of 

the deliverables, this includes, and is not limited to: Heads of sections and core Governmental 
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counterparts, experts, UN agencies, partners, donors, civil society organizations and private 

sector actors.  

6. Travel

Although travel is not anticipated, all travel and field work should be proposed and submitted 

in the technical and financial proposal.  

7. Time frame and deadlines

  This assignment requires 86 working days between March and June 2022 and includes: 

a. 72 remote working days (where consultant will work closely with relevant stakeholders

via zoom/ Teams’ platforms)

b. 14 days of in-country mission- which includes validation of the assessment and

conducting training of trainers.

8. Qualifications or specialized knowledge and/or experience required

This contract will be awarded to a single institution or a team of individuals not sponsored by 

an institution. In the case of the latter, the team needs to submit a joint technical and financial 

proposal and there needs to be a designated team leader accountable for the team’s 

performance. Consortium arrangement are eligible to bid, but PG Office will only sign a 

contract with the lead partner.   

Previous work experience in the Maldives is a strong advantage.  

Team Leader  

A team leader must be named. She/he will direct all parts of the effort. The leader will be the 

person accountable in the organization’s name to PGO. The leader will coordinate and 

supervise the work all teams or persons of the organization in their contributing roles. She/he 

will ensure the quality of the process, outputs, methodology and timely delivery of all products. 
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The team leader will take direct responsibility for all deliverables being of satisfactory quality. 

The leader will ensure that the deliverables emerge in a timely fashion as a result of an in-depth 

analytic process. 

The key qualifications of the Team Leader include: 

 At least five years of professional experience in statistics, social research, studies or

assessments.

 Experience with interaction and research, statistics, data collection and training with

different level of government, non-government, and community counterparts

 Advocacy and social engagement skills necessary for dealing with technical experts,

implementing partners, and NGO and political leaders that will be consulted.

 Experience in working with a team of young people in the process of compiling and

gathering information, strategy and analysis development, including ethical and “do-no-

harm” guidelines.

 Excellent written and oral communication skills in English required.

 Demonstrated team work skills and coordination competencies.

Other team members 

The other named persons in the proposal will have experience and skills that complement the 

Team Leader. These complementary capacities should include at least one person each with 

expertise in the following subjects. Note that one team member can cover more than one 

subject; the team size can be as compact or as large as is needed to include the necessary talents. 

Statistics training and analysis among team members is a requirement. 

Significant advantages 

 Development of attractive products to disseminate complex information via Infographics

and other means
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 Design and implementation of small-scale training modules on statistics and analysis

 Knowledge of gender and equity issues in the Maldives

 Knowledge of the social, economic, and political context of Maldives

Total team size:  There is no upper or lower limit. However, it is PGO estimate that a team of 

at least 2 persons is needed.   

9. Documents to be included when submitting the proposal.

While submitting the Technical Proposal, the applicant shall, in particular ensure to attach the 

following 

I. Profile of the firm explaining why they are the most suitable for the work. 

II. Relevant experience, qualification and competency ( of the firm, team leader and team

members)

III. Detailed Methodology, ethical standard and conceptual framework with expected

deliverables and timelines, man days required.

10. Financial Proposal

The financial proposal shall specify a total sum amount (including a breakdown of costs for 

fee, travel, and number of working days). Payments will be made in instalments based upon 

key outputs, i.e. upon delivery of services specified in the TOR as given in the table below. 

Deliverable Expected Duration Estimated Cost (% of the 
total Price) 

Inception Report with 
detailed methodology 

3 days 5% 

Training Needs Assessment 
Report  

25 days 20% 
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4-5 day Training 
Module/Curriculum plus E-
learning module. 

28days 30% 

TOT Training  15 days 25% 

Data Harmonization report 15 days 20% 

11. Evaluation

Cumulative Analysis 

The weighted average basis will be applied to evaluate the applicant, the award of the contract 

will be made to the institution whose offer has been evaluated and determined as: 

 Responsive/compliant/acceptable, and;

 Having received the highest score out of pre-determined set of weighted technical and

financial criteria specific to the solicitation.

Criteria Max. Point 

Technical: 70 points 

 Demonstrated Knowledge on data analysis, and evidence-based decision making- 15

marks

 Experience and skills in conducting analysis, training needs assessment, in the field- 20

marks.

 Demonstrate experience in developing training module/curriculum, drafting report,

facilitation/training and dissemination skills among relevant stakeholders- 25 marks

 Methodology, activities, work-plan, experience and skills- 10 marks

Financial: 30 points 
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